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Valore Limite Superato
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VERIFICHE V=50Km/h
. R H anc |¥ 9% e VB R H Anc neg.
Curva | V limite . molto -y Rp % VB =50 V=50 H
Attuale | calcolato | lim=0.80 limite Progetto | Progetto Progetto i
buono lim=-0.40
1 86.9 312.00 26.35 0.25 0.39 112.20 55 520.00 20 10.10 1.980 50 0.18 20
2 77.8 250.00 31.72 0.35 0.48 92.97 50 357.00 20 10.10 1.980 50 0.35 20
3 107.3 476.00 69.93 0.51 0.39 106.44 85 468.00 70 30.95 2.262 50 -0.27 70
4 84.9 298.00 45.38 0.48 0.46 85.50 55 302.00 30 16.00 1.875 50 0.35 30
5 71.6 212.00 63.88 0.60 0.46 72.06 55 214.50 50 20.00 2.500 50 0.41 50
6 110.0 500.00 58.28 0.41 0.38 109.74 80 497.50 60 24.00 2.500 50 -0.19 60
7 60.1 149.00 91.36 0.78 0.37 60.26 55 150.00 80 32.00 2.500 50 0.51 80
8 53.9 120.00 66.25 0.74 0.41 51.46 40 109.40 40 20.00 2.000 - - 40
9 49.2 100.00 42.92 0.54 0.45 47.96 30 95.00 20 10.00 2.000 - - 20
10 49.2 100.00 73.96 0.77 0.36 48.71 40 98.00 50 24.20 2.066 - - 50
11 51.8 111.00 77.09 0.73 0.38 53.67 45 119.00 60 24.00 2.500 - - 60
12 49.2 100.00 75.90 0.52 0.18 48.08 40 95.50 80 32.00 2.500 - - 80
13 49.2 100.00 51.38 0.58 0.44 51.13 35 108.00 30 13.00 2.308 - - 30
14 49.2 100.00 41.52 0.51 0.39 48.76 30 98.20 20 10.90 1.835 - - 20
15 - - 45.30 0.29 0.40 155.59 100 1000.00 50 20.04 2.495 50 -0.29 50
16 63.6 100.00 98.48 0.71 0.22 52.76 50 115.00 100 44.00 2.273 50 0.71 100
17 53.4 167.00 65.65 0.63 0.38 64.62 50 172.50 50 23.40 2.137 50 0.63 50
18 60.1 118.00 77.09 0.54 0.20 53.67 45 119.00 80 34.00 2.353 - - 80
19 70.3 149.00 71.90 0.74 0.40 61.75 50 157.50 50 25.84 1.935 50 0.74 50
20 69.6 204.00 66.85 0.75 0.44 70.45 55 205.00 40 25.84 1.548 50 0.55 40
21 69.6 200.00 81.54 0.71 0.34 69.58 60 200.00 70 35.00 2.000 50 0.28 70
22 49.2 100.00 74.72 0.59 0.21 48.46 40 97.00 70 31.11 2.250 - - 70
23 52.1 112.00 64.71 0.52 0.24 52.07 40 112.00 60 24.00 2.500 - - 60
24 70.3 204.00 95.22 0.75 0.34 69.76 65 201.00 920 40.00 2.250 50 0.09 920
25 49.2 100.00 72.48 0.75 0.29 49.20 40 100.00 50 29.00 1.724 - - 50
26 49.2 100.00 72.84 0.76 0.30 49.08 40 99.50 50 28.00 1.786 - - 50
27 50.2 104.00 70.71 0.72 0.26 49.81 40 102.50 50 31.11 1.607 - - 50
28 49.2 100.00 93.13 0.71 0.22 48.83 45 98.50 920 40.00 2.250 - - 920
29 69.6 200.00 96.18 0.76 0.35 69.41 65 199.00 920 40.00 2.250 50 0.10 920
30 85.9 305.00 84.66 0.76 0.45 85.36 75 301.00 70 35.56 1.969 50 -0.04 70
31 86.9 312.00 80.89 0.60 0.39 87.33 75 315.00 80 32.00 2.500 50 -0.16 80
32 121.4 609.00 74.33 0.49 0.40 115.39 95 550.00 80 32.00 2.500 50 -0.33 70
33 86.3 307.70 106.96 0.75 0.40 86.07 85 306.00 110 45.00 2.444 50 -0.34 100
34 77.1 245.70 101.80 0.76 0.25 77.84 75 250.30 100 64.28 1.556 50 -0.20 100
35 - - 96.52 0.77 0.27 79.94 75 264.00 920 58.50 1.538 50 -0.14 920
36 93.0 357.10 93.60 0.72 0.46 97.42 90 392.00 920 38.77 2.321 50 -0.38 920
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Valore Limite Superato
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VERIFICHE V=50Km/h
. R H anc |¥ 9% e VB R H Anc neg.
Curva | V limite . molto -y Rp % VB =50 V=50 H
Attuale | calcolato | lim=0.80 limite Progetto | Progetto Progetto i
buono lim=-0.40

37 85.8 304.00 96.00 0.76 0.34 85.50 80 302.00 90 50.37 1.787 50 -0.24 920
38 77.2 246.30 101.52 0.76 0.24 77.95 75 251.00 100 65.66 1.523 50 -0.20 100
39 78.6 255.10 101.72 0.76 0.24 77.87 75 250.50 100 65.66 1.523 50 -0.20 100
40 84.2 293.00 109.21 0.79 0.34 85.18 85 299.70 110 55.00 2.000 50 -0.33 100
41 78.4 254.00 98.00 0.80 0.41 79.34 75 260.00 90 40.00 2.250 50 -0.13 920
42 84.4 294.00 100.67 0.74 0.41 83.50 80 288.00 100 40.00 2.500 50 -0.30 100
43 77.2 246.30 102.95 0.78 0.33 77.41 75 247.50 100 50.00 2.000 50 -0.19 100
a4 77.6 249.00 102.33 0.77 0.32 77.64 75 249.00 100 49.89 2.004 50 -0.20 100
45 93.0 357.10 52.36 0.41 0.38 101.30 70 423.90 50 20.88 2.395 50 -0.03 50
46 91.4 345.00 104.33 0.71 0.39 92.27 920 351.70 110 45.00 2.444 50 -0.33 90
a7 109.5 495.00 75.50 0.51 0.44 120.52 100 600.00 80 32.00 2.500 50 -0.36 70
438 121.3 607.50 74.75 0.69 0.27 121.12 100 606.00 60 70.00 0.857 50 -0.26 60
49 120.3 598.10 75.31 0.70 0.27 120.67 100 601.50 60 72.72 0.825 50 -0.26 60
50 120.5 600.20 73.42 0.67 0.28 122.22 100 617.00 60 66.66 0.900 50 -0.27 60
51 121.7 612.00 75.50 0.70 0.24 120.52 100 600.00 60 80.00 0.750 50 -0.26 60
52 85.4 301.00 96.38 0.77 0.47 85.33 80 300.80 920 36.00 2.500 50 -0.23 90
53 154.0 980.00 46.18 0.30 0.42 154.11 100 981.00 50 20.00 2.500 50 -0.29 50
54 154.0 980.00 45.74 0.29 0.41 154.84 100 990.30 50 20.00 2.500 50 -0.29 50
55 109.7 497.00 91.24 0.68 0.52 109.63 100 496.50 920 36.00 2.500 50 -0.39 80
56 - - 0.30 0.01 0.01 1905.60 100 150000.00 0 20.00 0.000 50 0.00 0

Pagina 2 di 2




h
\\

Linea : SASSARI-ALGHERO REV: AS BUILT = SINCERT i B oS r & s =t )
e © 7= €©

K .
Tratta . OLMEDO - ALGHERO DATA : 09/11/2012 sﬂﬂ:ﬁuﬁgf:p« b F.ZANOLLA Gestione FdS s.r.l.
Lunga Rotaia Saldata : Rotaia Giuntata : Valore Limite Superato :
ATTUALE
VERIFICHE V=50Km/h
L. W 0.45 Anc neg.
V limite R H Anc VB VB R H
Curva . molto L. Rp % VB =50 V=50 H
Attuale | Attuale | calcolato | lim=0.80 limite Progetto | Progetto | Progetto .
buono lim=-0.40
57 154,8 990,00 44,85 0,38 0,43 156,37 100 1010,00 40 24,00 1,667 50 -0,20 40
58 128,8 685,00 56,63 0,38 0,33 139,17 100 800,00 60 32,00 1,875 50 -0,34 60
59 - - 0,91 0,02 0,04 1100,20 100 50000,00 0 10,00 0,000 50 0,00
60 - - 0,91 0,02 0,04 1100,20 100 50000,00 0 10,00 0,000 50 0,00
61 - - 0,91 0,02 0,04 1100,20 100 50000,00 0 10,00 0,000 50 0,00
62 - - 0,91 0,02 0,04 1100,20 100 50000,00 0 10,00 0,000 50 0,00
63 77,0 245,00 104,22 0,80 0,34 76,94 75 244,50 100 50,00 2,000 50 -0,18 100
64 110,0 500,00 90,78 0,67 0,47 109,91 100 499,00 90 40,00 2,250 50 -0,39 80
65 86,3 308,00 108,74 0,78 0,42 85,36 85 301,00 110 44,00 2,500 50 -0,33 100
66 86,9 312,00 20,71 0,16 0,22 92,05 40 350,00 20 8,00 2,500 - - 20




